CONTRACT NO. 62514

FAer] secmion | couny 0T STEET
333 | 2002-10IN LAKE 75 | 94
STA. TO STA.

FED. ROAD DIST. NO. IILLINOIS}FED. AID PROJECT

EARTHWORK SCHEDULE

1 2 3 4 5 6
EARTH REMOVAL OF EARTHWORK
EXCAVATION | UNSUITABLE OR BALANCE
EARTH ADJUSTED FOR UNSTABLE WASTE (+) OR| FURNISHED
EARTHWORK EXCAVATION SHRINKAGE MATERIAL EMBANKMENT | SHORTAGE {-) | EXCAVATION
LOCATION (CU. _YD.) (CU._YDJ (CU. YD.) {CU. YD) (CU. _YD.) (CLU.YD.)
IL 120 NOTE:
A THICKNESS OF 6 INCHES OF TOPSOIL STRIPPING SHALL
123496 - 158475 8237 002 2057 3078 3924 ° BE USED FOR REMOVAL AND DISPOSAL OF UNSUITABLE
CEADR LAKE ROAD MATERIAL,
T01+00 - 702+23 120 102 98 96 o 0
BACON ROAD
511400 - 513+00 274 233 126 156 17 0
TOTAL = 8631 7337 2281 3330 4007 0
NOTE:
1 = QUANTITIES FROM ERTHWORK SPREADSHEET
2 = (1) = 0.85
3 = ESTIMATED QUANTITIES FROM CROSS-SECTIONS
4 = QUANTITIES FROM EARTHWORK SPREADSHEET
5 = 2~4
6 = FURNISHED EXCAVATION = SHORTAGE (-) 5
PIPE CULVERTS WITH TRENCH BACKFILL
UPSTREAM DOWNSTREAM |  PIPE TRENCH
LocaTION| oFFseT |UPSTREAMI = Lyery | DOWNSTREAM) "1\ VerT | piameTer| “ENSTH I rvpe|cLass | Fes |BACKFILL
STATION STATION (FT)
(FT) (FT) (IN.) (CU YD)
CONCRETE HEADWALL REMOVAL
IL 120
40’ RT| 129+58 | 789.26 129+23 788.54 15 36 I A 2 9.24 STATION OFFSET
40’ RT| 135403 | 787.00 135432 786.76 15 24 I A 2 2.7 IL 120
40’ RT| 135478.5 | 786.44 | 136+23.5 785.96 15 48 I A 2 9.6 136+79 LT
- 136489 | 785.70 136489 784.00 30 86 I A 2 5.7 136479 RT
40° RT| 139454 | 790.55 139+99 790.11 15 45 1 A > .77 140+90 LT
40’ RT | 150+46 | 799.40 150424 799.10 12 30 1 A > 2.0 140490 RT
BACON ROAD CEADR LAKE ROAD
35 RT | 513411 | 782.73 512+85 782.49 24 26 1 A > 3.0 701+5 LT
CEADR LAKE ROAD 701+15 RT
- 70115 790.11 701+5 788.80 2x2’ |14 ExTS| - _ - 3.8
TOTAL = 6 EACH
TOTAL = 229 14 48

REVISIONS ILLINOIS DEPARTMENT OF TRANSPORTATION

NAME DATE
IL 120 (AT BACON ROAD &
CEDAR LAKE ROAD)
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